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LOCATION 
PLANITEM NUMBER 
PROPERTY OF 

XINSDALE LINE SEGMENT 
000092940 MILEPOST 
BNSF RAILWAY COMPANY DIVISION 
BNSF PJilLWAY COMPANY SUBDIVISION 
ICC 6r METRA TRACK TYPE 
OR2.50 TAX STATE 
Q891 - WILLIE MERRILL MATL DATE 

PROJECT TYPE SGX LOCATION CODE 
DOT NUMBER 

71 AFE NUMBER 
0016.37 RFA NUMBER : 4343104 
CH CPAR NUMBER : c0000002 
CHICAGO BUDGET YEAR : 2004 
1 BUDGET CLASS : 10 
IL COUNTY: DU PAGE REPORTING OFFICE : 455 
01/08/2004 SPONSOR ; VP ENGIN 
381187 DEPT CODE : MOWGH 

DERAILMENT CODE : 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT PEDESTRIAN XING HIGHLANDS, RE-USE 
EXISTING FLASHERS. L/S-0071. MP. 16.37. CHICAGO DIV., CHICAGO SUBDIV. 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED AND ACCURATE 

CONTINUINO CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

FOR LABOR, MATERIAL, AND OVERHEAD. 
THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST 

ICC IS FUNDING 50% OF TOTAL PROJECT $ 178,170.50 
METRA IS FUNDING 658 OF THE REMAINING 508 $ 115.810.50 
BNSF IS FUNDING 35% OF THE REMAINING 508 $ 62.360.00 

MAINTAIN PROPRIETARY CONFIDENTIALITY. 

* I * * . * *  NOTE e . * .  NOTE . . . . . . . . . . . . . . . . . . . . . . . . . .  FOR INTERNAL USE ONLY *f.f..li~t..t*++*+..**l*.t NOTE * * * I  NOTE * * * * * * *  

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COST BILLABLE TOTALS 

LABOR COSTS 22.940 0 0 0 108.148 131.088 
MATERSAL COSTS 31.281 0 0 0 147,466 178.747 
OTHER COSTS 8,139 0 0 0 38,367 46,506 

TOTALS 62,360 0 0 0 293,981 356.341 

............... ............... ............... ..._....____.~~ ~ ~ . ~ ~ ~ ~ . ~ ~ ~ ~ ~ ~ ~  ~~.~~~-~.~-.... ............... .........~~~._~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ _ _ _ .  _....._.._..... ............... ............... 

............... ..........__~~~ ~~~~~~~~~~~~~.~ _...___.__._... ......_........ ............... .........._.._. .~..~~~~~_.__.. .._............ ............... ............... ........._..... 

ENGINEERING SERVICES ~ KANSAS CITY 
ESTIMATE REF. NUMBER : 000092940 - 1-43-2s 
COSTING DATE : 03/04/2004 

PRINTED ON : 03/12/2004 
ESTIMATED BY : JOHNSON 
PRINTED BY : JOHNSON 
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ACCT CST RSN PPE DESCRIPTION QTYIST OT UIM CASH NONCASH OPER REMOVAL 

~ ~ ~ ~ ~ ~ _ ~ _ ~ .  ........... ........... ........... 
* LABOR SUBTOTAL 31,932 0 0 0 

1120 313 400 9911 100 FT. RADIO TOWER W/ FOUNDATION 1.0 LS N 20,332 
1120 313 400 9911 AX RELAYS 3.0 EA N 1,500 
1120 313 400 9911 BATTERY 1.0 LS N 5.600 
1120 313 400 9911 BUNGALOW 6x8 
1120 313 400 9911 BUNGALOW MATERIAL 
1120 313 400 9911 CABLE 
1120 313 400 9911 CHARGERS 
1120 313 400 9911 CONDUIT, PVC 4 " .  SCH 80 
1120 313 400 9911 CONSTANT WARNING GCPD8 
1120 313 400 9911 FIELD MATERIAL ~~~ 

1120 313 400 9911 INDICATION PANEL 
1120 313 400 9911 LAMP RESISTOR 
1120 313 400 9911 LIGHT OUT DETECTOR 
1120 313 400 9911 MISC MATERIAL 
~~~ 

1120 313 400 9911 RECORDER 
1120 313 400 9911 SHUNT, NBS 
1120 313 400 9911 SPREAD SPECTRUM RADIO 
1120 313 400 9911 TRK REPEATER RELAYS 

* MATERIAL SUBTOTAL 

1120 367 400 9911 CONTRACT ENGR 
1120 790 400 9911 PILL DIRT 
1120 790 400 9911 SURFACE ROCK 

1.0 EA N 6.028 
1.0 LS N 6,588 
1.0 LS N 3.500 
1.0 LS N 1,359 

120.0 FT N 468 
3.0 EA N 85,500 
1.0 LS N 4,250 
1.0 LS N 800 
1.0 E A N  735 
1.0 E A N  659 
1.0 LS N 3,000 
1.0 EA N 2,145 
3.0 E A N  897 
1.0 LS N 11.000 
3.0 E A N  1,500 

........... .........._ ~~~~-~-.... ........... 
156,861 0 0 0 

1.0 EA N 12,000 
10.0 CY N 250 
10.0 CY N 250 

..........~ ~~~~~~~~~~~ _.......... ........... 
* OTHER SUBTOTAL 12,500 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 
USE TAX 
OFFLINE TRANSPORTATION 

25,759 
8,018 

28,732 
5,035 
10.284 
1,969 

~~_.-__.... ........... .........~~ ~~~.~_..... 
* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 5 MAN 281,090 0 0 0 

8 400 9911 SIGNAL SHOP LABOR - CAP 96.00 0.0 MH 2,117 

* LABOR SUBTOTAL 2,117 0 0 0 
~~~~~~~~~~~ ~~......... ........... . . . . ~ ~ ~ ~ ~ ~ ~  

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

1,707 
531 

1,904 
333 

.........~~ ~ ~ ~ ~ ~ ~ ~ . . . .  ........... ........_.~ 
* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN 6,592 0 0 0 

8 241 PLACE FIELD WELDS - CAP 240.00 21.6 MH 5,446 
........... . . . . ~ ~ ~ ~ ~ ~ ~  ~~~~_...... ........... 

* LABOR SUBTOTAL 5,446 0 0 0 

1120 308 200 WELDKIT, GllJERIC FOR ALL RAIL WEIGHT 30.0 KT X 1,590 
~_.~....... ........... ......~~_~~ -.......... 

* MATERIAL SUBTOTAL 1.590 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 
M?.TERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

4,393 
1,367 
4.900 
858 
79 
104 
20 

__~........ ........... ._ ._~_~.~~~ ~-......... 
* GANG TOTAL HQWELOGANG-2M - WELDING GANG, 2 MAN 18,757 0 0 0 
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8 241 PLACE RAIL ~ CAP 

* LABOR SUBTOTAL 

1120 308 200 RAIL, 136 LB NEW WELDED, PREMIUM : 

* MATERIAL SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 

* GANG TOTAL SECGANG-3M - SECTION GlUUG ( 3  MAN) 

120.00 10.8 MH 2,587 
.~~~~~~~~~~ ~~~~~.._... ........... ........... 

2,587 0 0 0 

600.0 LF X 6,840 
........... ........... ........... ..._.~.~_.. 

6,840 0 0 0 

2,086 
649 

2.327 
407 
342 
210 
448 

~ ~ ~ . ~ ~ _  ........... ........... ........... 
15,896 0 0 0 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 

322,335 0 0 0 
32.233 0 0 0 
1,773 0 0 0 

356,341 0 0 0 
293.981 0 0 0 

62,360 0 0 0 

........... ........... ......_~_~. ~~.-~..-.~. 

._......... ........... ........... ........... 
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* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * I * * *  

................................................................................................................. 

THE B .  N. S .  F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 

ICC & METRA 
. . . . _ ~ ~ ~ ~ ~ ~ ~ ~ ~  
LOCATION:. HINSDALE DETAILS OF ESTIMATE PLAN ITEM: 000092940 VERSION: 1 
............................................................................................................................ 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT PEDESTRIAN XING HIGHLANDS, RE-USE 
EXISTING FLASHERS. LIS-0071,  MP. 16.37 ,  CHICAGO DIV., CHICAGO SUBDIV. 

THE MIITERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENOINEERING PROCESS. DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
RAILROAD. 

FOR LABOR, MATERIAL. AND OVERHEAD. 
THIS ESTIMATE IS GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST 

.*.f*******r*f+.*.f*r*********i SIGNAL WORK ONLY f f . * * * . * * * * * * * * t . * * * + * + t + t * l * * * * * .  

ICC IS FUNDING 50% OF TOTAL PROJECT $ 178.170.50  
METRA IS FUNDING 65% OF THE REMAINING 50% 5 115,810.50  
BNSF IS FUNDING 35% OF THE REMAINING 50% $ 62,360.00 

MAINTAIN PROPRIETARY CONFIDENTIALITY. 

DESCRIPTION QUliNTlTY UIM COST TOTAL $ 
............................................. ~~~._... ..... . . ~ ~ ~ ~  ~-......... ......~~~.~ 
********.+ 

LABOR 
* * * * * . t i * +  

PLACE FIELD WELDS - CAP 
PLACE RAIL - CAP 
SIGNAL FIELD LABOR ~ CAP 
SIGNAL SHOP LABOR - CAP 

PAYROLL ASSOCIATED COSTS 
POlilPMENT EXPENSES ~~~ ~ 

DA LABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
*******.**  
MATERIAL 

**,,,.**.* 
RAIL. 136 LB NEW WELDED, PREMIUM : 
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 
1 0 0  FT. RADIO TOWER WI FOUNDATION 
AX RELAYS 
BATTERY 
BUNGALOW 6x8 
BUNGALOW MIITERIAL 
CABLE 
CHARGERS 
CONDUIT, PVC 4 " .  SCH 80 
CONSTANT WARNING GCPD8 
FIELD MATERIAL 
INDICATION PANEL 
LAMP RESISTOR 
LIGHT OUT DETECTOR 
MISC MATERIAL 
RECORDER 
SHUNT, NBS 
SPREAD SPECTRUM RADIO 
TRK REPEATER RELAYS 

MIITERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 
OFFLINE TRANSPORTATION 

2 6 1 . 6 0  MH 
1 3 0 . 8 0  MH 

1500.00  MH 
9 6 . 0 0  MH 

600.00 LF X 
30.00 KT X 

1 . 0 0  LS N 
3 . 0 0  EA N 
1 . 0 0  LS N 
1 . 0 0  EA N 
1 . 0 0  LS N 
1.00 LS N 
1.00 LS N 

1 2 0 . 0 0  FT N ~~ 

3.00 F A N  
1 . 0 0  LS N 
1.00 LS N 
1 . 0 0  EA N 
1 . 0 0  EA N 
1 . 0 0  LS N 
1 . 0 0  EA N 
3.00  EA N 
1 . 0 0  LS N 
3 . 0 0  EA N 

5,446 
2,587 

31 ,932 
2 ,117 

33 ,945 
10 ,565 
37 ,863 

6,633 

6,840 
1 , 5 9 0  

20,332 
1.500 
6 ,600 
6 ,028 
6,588 
3.500 
1,359 

468 
85 ,500 

4 .250 
800 
735 
659 

3 ,000 
2 ,145 

897 
11 ,000 

1 .500 
4 2 1  
2 1 0  

10,836 
1,989 

......... . . . ._~~~~~~ 
178,747 178,747 TOTAL MATERIAL COS1 

* * * * * * * * * *  



OTHER 
* * * * * * i t . *  

CONTRACT ENGR 
FILL DIRT 
SURFACE ROCK 

TOTAL BILLABLE COST 

1.00 EA N 
10.00 CY N 
10.00 CY N 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 
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12.000 
250 
250 

~~~~._ . .  ........... 
12,500 12.500 

........... 
322,335 
32.233 
1,773 

356,341 
62,360 

.~__~~..... 

293,981 


